City of Cambridge

PURCHASING DEPARTMENT

795 Massachusetts Ave. • Cambridge, Massachusetts 02139-3219

Amy L. Witts
Purchasing Agent

TO: All Bidders

FROM: City of Cambridge

DATE: August 27, 2014

RE: File No. 6449A – Senior Center RTU Replacement Re-Bid, Addendum No.2

The Filed-sub bid opening has been postponed from Thursday August 28, 2014 @ 2:00PM to Thursday September 4, 2014 @ 2:00PM.

The General bid opening has been postponed from Thursday September 4, 2014 @ 2:00PM to Thursday September 11, 2014 @ 2:00PM.

This addendum is comprised of the following:

1. **Sign in sheet from pre-bid meeting**
2. **Answers to Questions that were submitted.**
3. **Project completion time extension**

Question: Does the successful General Bidder need to apply for a building permit from the City of Cambridge for this project?

Answer: Yes

Question: If so, will the Building Permit fee be waived by the City of Cambridge?

Answer: Yes

The final completion date has been changed from November 1, 2014 to May 15, 2015. The reason for moving the completion date to May is that that the systems must run uninterrupted at all times during the heating season.

All other details remain the same.

Amy L. Witts

Amy L. Witts
Purchasing Agent

Addendum No. 2

Senior Center RTU Replacement Re-Bid
Pre-bid Meeting

Date: August 19, 2014
806 Massachusetts Ave. Cambridge MA

COMPANY NAME	PHONE NUMBER
Cooling & Heating	617-594-5200