



City of Cambridge

PURCHASING DEPARTMENT

795 Massachusetts Ave. • Cambridge, Massachusetts 02139-3219

Amy L. Witts
Purchasing Agent

TO: All Bidders

FROM: City of Cambridge

DATE: May 9, 2016

RE: File No. 7242 – Graham & Parks School Front Entry and Back Schoolyard Improvements
- Addendum No. 1

This addendum is comprised of:

1. Sign-in sheet from Pre-bid Meeting

The following questions were asked and answered:

Question: When is the earliest we would be able to start work on the project?

Answer: The bid opening is on May 12th. The city will then need about a month before issuing the Notice to Proceed. Once issued, work can commence on the date set forth in that document (seven days). Final completion must be within four months from the commencement date set in the Notice to Proceed.

Question: In the Add Alternate work, will the pavement improvements be full-depth construction?

Answer: Yes, pavement in the work area at the front of the school will be full-depth reconstruction. If the existing sub-base meets the requirements set forth in the specifications as verified through testing, the contractor has the option to re-use the existing subbase.

Question: In the Add Alternate work, will the reconstruction of the low brick walls include recessed lighting similar to what is existing?

Answer: No, the new brick walls will not include site lighting.

All other details remain the same.

Amy L. Witts
Purchasing Agent

Addendum No. 1

Graham & Parks School Front Entry and Back Schoolyard Improvements

Pre-Bid Meeting, File No. 7242

May 5, 2016

Attendees:

Jr Rossi, Mattuchio Construction

Jane Demoulas, DPW

Cass Chroust, Weston and Sampson