



City of Cambridge

PURCHASING DEPARTMENT

795 Massachusetts Ave. • Cambridge, Massachusetts 02139-3219

Amy L. Witts
Purchasing Agent

To: All bidders
From: City of Cambridge
Date: April 2, 2015
Re: File No 6750- Request for Proposal for Needs Assessment -Addendum No.1

The following question was submitted and answered.

Question

Is there any flexibility on the project schedule (project start and completion dates) as articulated on page 9 of the RFP.

Answer

The Project Completion date is changed from December 2015 to February 2016. All other dates referenced on Page 9 of the RFP remain the same.

All other details remain the same.

A handwritten signature in cursive script that reads "Amy L. Witts".

AMY L. WITTS
PURCHASING AGENT

ADDENDUM NO. 1