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PLANS AND SPECIFICATIONS FOR CONSTRUCTION OF

CAM 017 COMBINED SEWER OVERFLOW REGULATOR IMPROVEMENTS AND

DRAINAGE INSTALLATION
ADDENDUM NO. 3
December 15, 2011
GENERAL
The attention of bidders submitting proposals for the above referenced project is called
to the following Addendum to the Contract Plans and Specifications. The items set
forth herein, whether of omission, addition, substitution, or clarification are all included
in the proposed work. Clarifications, Questions and Answers, and Meeting Minutes are
issued for the purpose of interpretation only and do not become part of the Contract
Documents.
This Addendum cover letter consists of 2 pages, numbered Pages 1 through 2.
This addendum is comprised of the following:
Answers to Bidders’ Questions
Inclusion of this Addendum must be acknowledged by inserting its number on page 2
of the Forms for General Bid in the Bid Documents. Failure to acknowledge any or all

addenda in the above-specified bid may be cause for rejection of the bid by the Owner
on the grounds that it is not responsive.

ANSWERS TO BIDDERS QUESTIONS

Question 1:

“Bid Item No. 816.01 and 816.02 — Traffic Signal Reconstruction, Location No. 1
and No 2. Drawings T-3 and T-4 details a temporary left turn and removing the
signal post. How are these related to the bid items? In addition, the Scope of Work
is not clearly defined as no specifications are detailed on the extent of work. It would
be helpful if the contractor that installed the original signals is known as they would
have the information available to prices on such short notice.”

Answer #1:

The work shown on Drawing T-3 and T-4 state “REMOVE SIGNAL POST
DURING CONSTRUCTION” and “PROVIDE TEMPORARY SIGNAL FOR LEFT
TURN LANE INCLUDING NECESSARY DUCT, CABLE, LABOR,
MISCELLANEOUS EQUIPMENT NECESSARY TO COMPLETE THE
INSTALLATION FOR AN OPERATING SIGNAL” The work of removing the
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existing signal and relocating that signal to the temporary location shown on
Drawings T-3 and T-4 is paid for as one of the two unit quantities listed under Bid
Item 1570.5 — Temporary Traffic Signal Relocation. The work of removing the
temporary signal and restoring it to its original location shown on Drawing T-3 is
paid for as the second unit quantity listed under Bid Item 1570.5. The scope of work
for this bid item is described in SECTION 01570 — MAINTENANCE AND
PROTECTION OF TRAFFIC, PART 4 — COMPENSATION, Item 1570.5 -
Temporary Traffic Signal Relocation. This work provides for moving the traffic
signals during the work associated with the BASE BID,

Bid Ttem No. 816.01 and 816.02 Traffic Signal Reconstruction, Location No. | and
No. 2 refer to the surface improvements associated with the work of ADD
ALTERNATE #1.,

The name of the contractor that installed the original signals is not known at this time
and that information is not available for bidders.
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